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Item Quantity Rate Amount
No R

PROVISIONAL BILLS  OF QUANTITIES

for  the

PROPOSED NEW CLINIC

for

XYZ HEALTH CARE Pty Ltd

at

ERF 123
UMHLANGA RIDGE
UMHLANGA, KZN

Carried  to Final  Summary R Not Priced
Section  No. 1
COVER PAGE
Bill  No. 1
COVER PAGE
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NAMES OF PARTIES

1. EMPLOYER

XYZ HEALTH CARE Pty Ltd Contact Person
c/o PO BOX 1856 c/o Beata Heunis
CRESTA 2118 083-406-4987

Tel: c/o (011) 476-6268 Fax: c/o 08661-70552

2. CONSULTANTS

2.1 ARCHITECTS AND PRINCIPAL AGENTS

HMH ARCHITECTS cc Beata Heunis
39a Johannes Street 083-406-4987
Fairland, Gauteng, SA beata@mbharc.co.za

PO Box 1856 Cresta 2118

Tel: (+2711) 476-6268 Fax: 08661-70552

2.2 QUANTITY SURVEYING

HMH ARCHITECTS cc Manus Heunis
39a Johannes Street 083-406-4988
Fairland, Gauteng, SA manus@mbharc.co.za

PO Box 1856 Cresta 2118

Tel: (+2711) 476-6268 Fax: 08661-70552

2.3 CIVIL AND STRUCTURAL ENGINEERS

MUNDAY & ASSOCIATES John Munday
No9  8th Street 076-499-3702
Melville, GAuteng, SA munday@gem.co.za

PO Box 468 Melville 2109

Tel: (+2711) 726-4409 Fax: (+2711) 726-8594
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2.4 ELECTRICAL ENGINEERS

JH SYSTEM ENGINEERS Pty Ltd Maans Botha
Block B 082-557-0905
Wapad Rand Office Park maansb@jhconsult.co.za
90 Kingbolt Crescent
Wapad Rand Ex 1
Tshwane, Gauteng, SA

PO Box 73620 Lynnwood Ridge 0040

Tel: +(2712)-807-0172 Fax: (+2712)-807-0480

2.5 MECHANICAL ENGINEERS

JH SYSTEM ENGINEERS Pty Ltd Wimpie Swiegers
Block B 082-552-4953
Wapad Rand Office Park wimpies@jhconsult.co.za
90 Kingbolt Crescent
Wapad Rand Ex 1
Tshwane, Gauteng, SA

PO Box 73620 Lynnwood Ridge 0040

Tel: +(2712)-807-0172 Fax: (+2712)-807-0480

2.6 FIRE CONSULTANTS

Specialised Fire Technology Pty Ltd Pierre Swanepoel / Kenny Gird
257 Smit Street 082-331-5480 / 082 882 6922
Fairland, Gauteng, SA pierre@sftsafety.co.za /

kenny@sftsafety.co.za

PO Box 731100, Fairland, 2030

Tel: (+2711) 476-7420 Fax: (+2711) 476-7486
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1. EXTENT OF CONTRACT

Building  contract

The work embodied in the contract comprises an internal tenant installation for a new medical clinic and
doctor's suites with dental surgeries and associated services.

The successful tenderers for this contract will be appointed directly in terms of the Principal Building
Agreement, latest edition prepared by the Joint Building Contracts Committee (JBCC Series 2000).

2. ACQUAINTANCE WITH TENDER DOCUMENTS

By submission of a tender, the contractor shall be deemed to have acquainted himself with the contract
documents, local requirements and laws and all aspects of the work envisaged in the documents, prior to
pricing and submission of a tender. It is of vital importance that the tenderers visit the site prior to the
submission of a tender to study conditions on site.

No claim resulting from failure to comply with any of the above will be entertained.

3. CONTRACT DOCUMENTS

The contract documents shall comprise:

* This tender enquiry document, bills of quantities and its annexures.
* The following drawings and documents, to be read in conjunction with the bills of quantities:

ARCHITECTUAL DOCUMENTS:
HMH Architects Dwng Numbers
1. 0761-0-100-03 entitled "Ground Floor Plan" dated 10 Sept 2007
2. 0761-1-101-03 entitled "First Floor Plan" dated 10 Sept 2007
3. 0761-M-200-03 entitled "Ceiling Co-ordination Plan" dated 10 Sept 2007
4. 0761-M-300-03 entitled "Sections" dated 10 Sept 2007
5.
6.
7.
8.
9.
10.

CONSULTANT'S DOCUMENTS

None available
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4. BILLS  OF QUANTITIES

These bills of quantities contain pages numbered consecutively as indicated in the Index.  Before the
contractor submits his tender he should check the number of pages, and if any are found to be missing or
duplicated, or the figures or writing indistinct, or the tender documents contain any obvious errors, he
should apply to the quantity surveyors at once and have same rectified as no liability whatsoever will be
admitted by the quantity surveyors in respect of errors in a tender due to the foregoing.

On no account should these documents be used for placing orders for materials.  The contractor may do
so at his own risk, but shall not be reimbursed for additional costs are incurred.

Unless a separate rate for the supply and for the installation of any items are specifically called for, the
supply and installation costs for any item shall be deemed to be fully included in the unit price tendered.

5. MATERIAL AND LABOUR COST FLUCTUATIONS

Tenders shall be fixed ie inclusive of provision for material and labour cost fluctuations during the course of
the works.

CPAP indices will not be relevant.

6. CONTRACT PERIOD

Building  contract

Tenderers attention is drawn to Section No 1 (Preliminaries) of this document, which contains
commencement and completion dates as well as penalties applicable for late completion.

Dates for  this  contract  are:

Intended commencement date : 17 October 2007

Intended practical completion : 21 March 2008

Refer to item 10 below regarding alternative tenders.

7. CONDITIONS TO BE OBSERVED IN TENDERING

7.1 Tenders shall include Value Added Tax

7.2 The Principal Agents will notify the tenderers of the tender results

7.3 The lowest, or any, or portion of any tender will not necessarily be accepted.

7.4 All tenders must be entered on the form provided herein.

7.5 Tenders must hold good for forty five (45) calendar days from the tender closing date as stated
herein.
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7.6 All recipients of the tender document (whether they submit a tender or not) must treat the details
of the document as private and confidential

7.7 The employer will not be responsible for, or pay for, expenses or losses, which may be incurred
by any tenderer in the preparation of his tender.

8. TENDER INFORMATION

The employer may require additional information from the tenderer in order to evaluate the tender.  The
tenderer is required to provide such information if so required by the employer.

9. SITE INSPECTION

Tenderers are required to inspect the site before submission of his tender.

The tenderer is also required to familiarise himself before submission of his tender with regard to relevant
local site conditions, site accessibility, the nature of operations required, availability of labour and any
conditions pertaining thereto, together with conditions relating to unloading, carting and storage of
materials, equipment and tools required for the works.

10. ALTERNATIVE TENDERS

Tenderers are required to submit 1 tender(s), viz

1. Completion by 21 March 2008

11. SUBMISSION OF TENDERS

The tenderer shall submit the Form of Tender in a sealed envelope marked TENDER FOR UMHLANGA
XYZ CLINIC"

The tender shall be delivered at the office of HMH Architects cc, by no later than 17h00 on 15 October
2007

Neither late tenders nor faxed tenders will be considered.
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PREAMBLES

The standard preambles for this Bills of Quantities shall be the South African Model for Preambles for Trades 1999
or later where available.

In submitting a tender, the tenderer will be deemed to have read and understood such Model Preambles and no
further or additional claims will be entertained.
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Item Unit Quantity Rate Amount
No R

MEASURING SYSTEM

The system of measurement is the South African Standard
System for Measuring Building Work (Sixth Edition-revised
February 1999) or later, if available

Carried  to Final  Summary R Not Priced
Section  No. 2
NOTES AND SPECIFICATIONS
Bill  No. 1
MEASURING SYSTEM
MBH Arch  Pty Ltd
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Item Quantity Amount
No R

BILL  NO. 1 

PRELIMINARIES

NOTES 

i) The agreement  is to be the latest JBCC Series 2000 Principal Building
Agreement, and other contract documents that together form the contract
between the employer and contractor

ii) The preliminaries  are to be the JBCC Series 2000 Preliminaries prepared
by the Joint Building Contracts Committee, latest edition and shall be deemed
to be incorporated herein

iii) Tenderers are referred to the abovementioned documents for the full intent
and meaning of each clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be made as may be
considered necessary

iv) Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading

v ) Where any item is not relevant to this specific contract such item is marked
N/A (signifying "not applicable")

vi) If Alternative A as set out in clause B10.3 hereinafter is to be used for the
adjustment of the preliminaries each item priced is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time

-------------------------

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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SECTION A: PRINCIPAL BUILDING AGREEMENT 

Definitions  (A1) 

1 Definitions and interpretation (clause 1)

F:............................. V:............................ T:............................ Item Not Priced

Objective  and Preparation

2 Offer acceptance and performance (clause 2)

F:............................. V:............................ T:............................ Item Not Priced

3 Documents (clause 3)

F:............................. V:............................ T:............................ Item Not Priced

4 Design responsibility (clause 4)

F:............................. V:............................ T:............................ Item Not Priced

5 Employer's agents (clause 5)

F:............................. V:............................ T:............................ Item Not Priced

6 Site representative (clause 6)

F:............................. V:............................ T:............................ Item Not Priced

7 Compliance with regulations (clause 7)

F:............................. V:............................ T:............................ Item Not Priced

8 Works risk (clause 8)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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9 Indemnities (clause 9)

F:............................. V:............................ T:............................ Item Not Priced

10 Works insurances (clause 10)

F:............................. V:............................ T:............................ Item 14,500.00

11 Liability insurances (clause 11)

F:............................. V:............................ T:............................ Item Not Priced

12 Effecting insurance (clause 12)

F:............................. V:............................ T:............................ Item Not Priced

13 No Clause (clause 13)

F:............................. V:............................ T:............................ Item Not Priced

14 Security (clause 14)

F:............................. V:............................ T:............................ Item Not Priced

Execution

15 Preparation for and execution of the works (clause 15) fixed 

F:............................. V:............................ T:............................ Item Not Priced

16 Access to the works (clause 16)

F:............................. V:............................ T:............................ Item Not Priced

17 Contract instructions (clause 17)

F:............................. V:............................ T:............................ Item Not Priced

18 Setting out of the works (clause 18)

F:............................. V:............................ T:............................ Item 5,000.00

Carried  to Collection R 19,500.00
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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19 Assignment (clause 19)

F:............................. V:............................ T:............................ Item Not Priced

20 Nominated subcontractors (clause 20)

Work that might be done by Nominated Subcontractors
Plumbing

F:............................. V:............................ T:............................ Item Not Priced

21 Selected subcontractors (clause 21)

Work that might be done by Selected Subcontractors
Electrical
Airconditioning and Ventilation
Smoke detection

F:............................. V:............................ T:............................ Item Not Priced

22 Employer's Direct Contractors (clause 22)

The tenderer's attention is drawn to clause 42.2.3 for a listing of works by direct
contractors

F:............................. V:............................ T:............................ Item Not Priced

23 Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................ T:............................ Item Not Priced

Completion

24 Practical completion (clause 24)

F:............................. V:............................ T:............................ Item Not Priced

25 Works completion (clause 25)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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26 Final completion (clause 26)

F:............................. V:............................ T:............................ Item Not Priced

27 Latent defects liability period (clause 27)

F:............................. V:............................ T:............................ Item Not Priced

28 Sectional completion (clause 28)

F:............................. V:............................ T:............................ Item Not Priced

29 Revision of date of practical completion (clause 29)

F:............................. V:............................ T:............................ Item Not Priced

30 Penalty for non-completion (clause 30)

F:............................. V:............................ T:............................ Item Not Priced

Payment

31 Interim payment to the contractor (clause 31)

F:............................. V:............................ T:............................ Item Not Priced

32 Adjustment to the contract value (clause 32)

F:............................. V:............................ T:............................ Item Not Priced

33 Recovery of expense and loss (clause 33)

F:............................. V:............................ T:............................ Item Not Priced

34 Final account and final payment (clause 34)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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35 Payment to other parties (clause 35)

F:............................. V:............................ T:............................ Item Not Priced

Cancellation

36 Cancellation by employer - contractor's default (clause 36)

F:............................. V:............................ T:............................ Item Not Priced

37 Cancellation by employer - loss and damage (clause 37)

F:............................. V:............................ T:............................ Item Not Priced

38 Cancellation by contractor - employer's default (clause 38)

F:............................. V:............................ T:............................ Item Not Priced

39 Cancellation - cessation of the works (clause 39)

F:............................. V:............................ T:............................ Item Not Priced

DISPUTE

40 Dispute Settlement (clause 40)

F:............................. V:............................ T:............................ Item Not Priced

SUBSTITUTE PROVISIONS

41 STATE CLAUSES Item Not Priced

Contract  variables  (A41) 

THE SCHEDULE

Information necessary for completion of those clauses contained in the schedule
which are necessary for tender purposes is given hereunder 

42 Pre-tender information (clause 41)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.1  CONTRACTING AND OTHER PARTIES

42.1.1
Employer : XYZ Health Care Pty Ltd

Postal address: PO Box 321, Hereandthere

Code: 2170

Tel: 011-666-7777

Fax: 011-555-8888

E-mail: projects@xyz.co.za

Physical Address:

42.1.2
Principal  Agent:  HMH Architecs cc

Postal address: PO Box 1856, Cresta

Code: 2118

Tel: 011-476-6268

Fax: 08661 70552

E-mail: hmharch@mweb.co.za

42.1.3 
Agent  (1) HMH Architects cc

Agent 's service: Architects

Postal address: PO Box 1856, Cresta

Code: 2118

Tel: 011-476-6268

Fax: 08661 70552

E-mail: hmharch@mweb.co.za

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.1.4 
Agent  (2) HMH Architects cc

Agent 's service: Quantity Surveying

Postal address: PO Box 1856, Cresta

Code: 2118

Tel: 011-476-6268

Fax: 08661 70552

E-mail: hmharch@mweb.co.za / hmhmanus@mweb.co.za

42.1.5
Agent  (3) NOT APPOINTED

Agent 's service: Structural & Civil Engineer

Postal address: 

Code:

Tel:

Fax:

E-mail:

42.1.6
Agent  (4) JH SYSTEM ENGINEERS Pty Ltd

Agent 's service: Electrical Engineer

Postal address: PO Box 73620 Lynnwood Ridge

Code: 0040

Tel: +(2712)-807-0172

Fax: (+2712)-807-0480

E-mail: maansb@jhconsult.co.za

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.1.7
Agent  (5) JH SYSTEM ENGINEERS Pty Ltd

Agent 's Service : Mechanical Engineer

Postal address: PO Box 73620 Lynnwood Ridge

Code: 0040

Tel: +(2712)-807-0172

Fax: (+2712)-807-0480

E-mail: wimpies@jhconsult.co.za

42.1.8
Agent  (6) Specialised Fire Technology Pty Ltd

Agent 's Service : Fire Prevention

Postal address: PO Box 731100, Fairland

Code: 2030

Tel: (+2711) 476-7420

Fax: (+2711) 476-7486

E-mail: pierre@sftsafety.co.za

42.2  CONTRACT DETAILS

42.2.1 Works Description:

Proposed internal tenant installation for new doctor's and dental rooms, consisting of
drywall partitioning, floor and wall tiling, minor brickwork, new suspended ceilings, new
electrical, plumbing and airconditioning and smoke detection installations.

42.2.2 Site Description:

Existing shop interior shell, Gatemax Centre
Street, Umhlanga, KwaZulu Natal

42.2.3 Work or installations by direct contractors:

Shop fitting

42.2.4 This agreement is for a government contract:
 Yes/No

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.2.5 Date on which possession of the site is intended to be given:

08 Oct 2007    (Date)

4 2 . 2 . 6 Period for the commencement of the works after the contractor takes
possession of the site

One      working days

4 2 . 2 . 7 Intended date of practical completeion and the penalty per calendar day
for the works as a whole

21 March 2008 Date

1 % of Contract Value  Penalty Amount

42.2.8 Intended date of practical completion and the penalty per calender day
for the works in sections :

Section  1
   N/A   Date

R......................... Penalty Amount

Section  2
N/A   Date

R......................... Penalty Amount

Section  3
N/A   Date

R......................... Penalty Amount

Section  4
N/A   Date

R......................... Penalty Amount

Section  5
N/A   Date

R......................... Penalty Amount

Section  6
N/A   Date

R......................... Penalty Amount  

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.2.9 The law applicable to this abreement shall be that of

SOUTH AFRICA   (country)

42.3 INSURANCES

42.3.1 Contract works insurance to be effected by:

 Contractor:

For the Sum of R The Contract Sum plus 20%

With a deductible of of R  TBA

42.3.2 Supplementary insurance is required
Yes/No

42.3.3 Public liability insurance to be effected by:
Employer:

For the Sum of R 5,000,000.00c

With a deductible of of R  TBA

42.4 DOCUMENTS

42.4.1 Waivers of contractors  lien  or right of continuing possession is required

Yes

42.4.2 Number of construction document copies to be
supplied to the contractor  free of charge:

THREE  Number of

4 2 . 4 . 3 Bills  of  Quantities/Lump  sum  document  schedule of rates drawn up
in accordance with:

LATEST SA STANDARD SYSTEM FOR MEASURING BUILDING WORK

4 2 . 4 . 4 On acceptance of the tender the bills of quantities/lump sum document
is to be submitted within working  days

THREE   Number of

4 2 . 4 . 5 JBCC Engineering General Conditions are to be included in the
contract  documents:

Yes

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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42.4.6 The contract value is to be adjusted using escalation adjustment indices

Yes/No
Where JBCC CPAP is to be used

Base Month .......................................

4 2 . 4 . 7 Details of changes made to the provision of JBCC standard
documentation:
[An addendum is to be attached should the space provided be insufficient]

....................................................................

........................................................................

........................................................................

........................................................................

........................................................................

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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SECTION B:   PRELIMINARIES 

Definition  and interpretation  (B1) 

43 Definition and interpretation (B1.1 - B1.6.5)

F:............................. V:............................ T:............................ Item Not Priced

Documents  (B2) 

44 Checking of documents (B2.1)

F:............................. V:............................ T:............................ Item Not Priced

45 Provisional bills of quantities (B2.2)

F:............................. V:............................ T:............................ Item Not Priced

46 Availability of construction documentation (B2.3)

F:............................. V:............................ T:............................ Item Not Priced

47 Interests of agents (B2.4)

F:............................. V:............................ T:............................ Item Not Priced

48 Priced documents (B2.5)

F:............................. V:............................ T:............................ Item Not Priced

49 Tender submission (B2.6)

F:............................. V:............................ T:............................ Item Not Priced

The site  (B3) 

50 Defined works area (B3.1)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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51 Geotechnical investigation (B3.2)

F:............................. V:............................ T:............................ Item Not Priced

52 Inspection of the site (B3.3)

F:............................. V:............................ T:............................ Item Not Priced

53 Existing premises occupied (B3.4)

F:............................. V:............................ T:............................ Item Not Priced

54 Previous work - dimensional accuracy (B3.5)

F:............................. V:............................ T:............................ Item Not Priced

55 Previous work - defects (B3.6)

F:............................. V:............................ T:............................ Item Not Priced

56 Services - known (B3.7)

F:............................. V:............................ T:............................ Item Not Priced

57 Services - unknown (B3.8)

F:............................. V:............................ T:............................ Item Not Priced

58 Protection of trees etc (B3.9)

F:............................. V:............................ T:............................ Item Not Priced

59 Articles of value (B3.10)

F:............................. V:............................ T:............................ Item Not Priced

60 Inspection of adjoining properties etc (B3.11)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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Management  of  contract  (B4) 

61 Management of the works (B4.1)

F:............................. V:............................ T:............................ Item 192,500.00

62 Programming for the works (B4.2)

F:............................. V:............................ T:............................ Item Not Priced

63 Progress meetings (B4.3)

F:............................. V:............................ T:............................ Item Not Priced

64 Technical meetings (B4.4)

F:............................. V:............................ T:............................ Item Not Priced

Samples  and shop  drawings  (B5) 

65 Samples of materials (B5.1)

F:............................. V:............................ T:............................ Item Not Priced

66 Workmanship samples (B5.2)

F:............................. V:............................ T:............................ Item Not Priced

67 Shop drawings (B5.3)

F:............................. V:............................ T:............................ Item Not Priced

Temporary  works  and plant  (B6) 

68 Deposits and fees (B6.1)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R 192,500.00
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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69 Enclosure of the works (B6.2)

F:............................. V:............................ T:............................ Item Not Priced

70 Advertising (B6.3)

F:............................. V:............................ T:............................ Item Not Priced

71 Plant, equipment, sheds and offices (B6.4)

F:............................. V:............................ T:............................ Item Not Priced

72 Main notice board (B6.5)

F:............................. V:............................ T:............................ Item Not Priced

73 Subcontractors notice board (B6.6)

F:............................. V:............................ T:............................ Item Not Priced

Temporary  services  (B7) 

74 Location (B7.1)

F:............................. V:............................ T:............................ Item Not Priced

75 Water (B7.2)
Alternative  A shall  apply

F:............................. V:............................ T:............................ Item Not Priced

76 Electricity (B7.3)
Alternative  A shall  apply

F:............................. V:............................ T:............................ Item Not Priced

77 Telecommunication equipment (B7.4)
Alternative  B shall  apply

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 2 4 - 
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78 Ablution facilities (B7.5)
Alternative  A shall  apply

F:............................. V:............................ T:............................ Item Not Priced

Prime  cost  amounts  (B8) 

79 Responsibility for prime cost amounts (B8.1)

F:............................. V:............................ T:............................ Item Not Priced

Attendance  on N/S Subcontractors  (B9) 

80 General attendance (B9.1)

F:............................. V:............................ T:............................ Item Not Priced

81 Special attendance (B9.2)

F:............................. V:............................ T:............................ Item Not Priced

82 Commissioning - Fuel, water and power (B9.3)

F:............................. V:............................ T:............................ Item Not Priced

Financial  aspects  (B10) 

Statutory taxes, duties and levies (B10.1)

F:............................. V:............................ T:............................ Item Not Priced

83 Payment of preliminaries (B10.2)
Alternative  B shall  apply

F:............................. V:............................ T:............................ Item Not Priced

84 Adjustment of preliminaries (B10.3)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 2 5 - 
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85 Payment certificate cash flow (B10.4)

F:............................. V:............................ T:............................ Item Not Priced

86 Contractor information supply (B10.5)

F:............................. V:............................ T:............................ Item Not Priced

General  (B11) 

87 Protection of works (B11.1)

F:............................. V:............................ T:............................ Item Not Priced

88 Protection/isolation of existing/sectionally occupied works (B11.2)

F:............................. V:............................ T:............................ Item Not Priced

89 Site security (B11.3)

F:............................. V:............................ T:............................ Item Not Priced

90 Notice before covering work (B11.4)

F:............................. V:............................ T:............................ Item Not Priced

91 Disturbance (B11.5)

F:............................. V:............................ T:............................ Item Not Priced

92 Works cleaning and clearing (B11.6)

F:............................. V:............................ T:............................ Item Not Priced

93 Vermin (B11.7)

F:............................. V:............................ T:............................ Item Not Priced

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 2 6 - 
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94 Overhand work (B11.8)

F:............................. V:............................ T:............................ Item Not Priced

Schedule  of  variables  (B12) 

95 Pre-tender information (B12.1)

F:............................. V:............................ T:............................ Item Not Priced

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:        

Yes

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

Yes/No

12.1.3 Interest of agents (B2.4)

NONE

12.1.4 Defined works area (B3.1)

EXISTING SHOP

12.1.5 Geotechnical investigation (B3.2)

N/A

12.1.6 Existing premises occupied (B3.4)

YES

12.1.7 Services - known (B3.7)

YES, EXCEPT UNDER FLOOR

12.1.8 Protection of trees (B3.9)

N/A

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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12.1.9 Inspection of adjoining properties (B3.11)

N/A

12.1.10 Enclosure of the works (B6.2)

The contractor shall enclose the works in such a manner as to avoid any dust
or employees under the works from entering and/or interfering with the existing
occupation.

12.1.11 Offices (B6.4.3)

The contractor shall provide / dedicate a room suitable for having site meeting
in.

12.1.12 Main notice board (B6.5)

N/A

12.1.13 Subcontractors notice board (B6.6)
A notice board is required

Yes/No

12.1.14 Water (B7.2)
Alternative Selected:

12.1.15 Electricity (B7.3)
Alternative selected:

12.1.16 Telecommunications (B7.4)
Alternative selected:

12.1.17 Ablution facilities (B7.5)
Alternative selected: 

12.1.8 Special attendance (B9.2)

Subcontractor (1) details:

....................................................................

........................................................................

........................................................................

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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12.1.19 Protection of the works (B11.1)

....................................................................

........................................................................

........................................................................

12.1.20 Protection of existing/sectionally occupied works (B11.2)
Protection is required

Yes

12.1.21 Disturbance (B11.5)

....................................................................

........................................................................

........................................................................

96 Post tender information (B12.2)

F:............................. V:............................ T:............................ Item Not Priced

12.2.1 Payment of preliminaries
Alternative selected:

12.2.2 Adjustment of preliminaries
Alternative selected:

12.2.3 Additional agreed preliminaries items
................................................................- 

................................................................- 

................................................................- 

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd
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SECTION  C: SPECIFIC PRELIMINARIES

Any special items

Carried  to Collection R Not Priced
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 3 0 - 
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Section  No. 3

Bill  No. 1

PRELIMINARIES

COLLECTION

Page Amount
No R

Total Brought Forward from Page No. -9- Not Priced

Total Brought Forward from Page No. -10- Not Priced

Total Brought Forward from Page No. -11- 19,500.00

Total Brought Forward from Page No. -12- Not Priced

Total Brought Forward from Page No. -13- Not Priced

Total Brought Forward from Page No. -14- Not Priced

Total Brought Forward from Page No. -15- Not Priced

Total Brought Forward from Page No. -16- Not Priced

Total Brought Forward from Page No. -17- Not Priced

Total Brought Forward from Page No. -18- Not Priced

Total Brought Forward from Page No. -19- Not Priced

Total Brought Forward from Page No. -20- Not Priced

Total Brought Forward from Page No. -21- Not Priced

Total Brought Forward from Page No. -22- Not Priced

Total Brought Forward from Page No. -23- 192,500.00

Total Brought Forward from Page No. -24- Not Priced

Total Brought Forward from Page No. -25- Not Priced

Total Brought Forward from Page No. -26- Not Priced

Total Brought Forward from Page No. -27- Not Priced

R 212,000.00
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 3 1 - 
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Section  No. 3

Bill  No. 1

PRELIMINARIES

COLLECTION

Page Amount
No R

R 212,000.00

Total Brought Forward from Page No. -28- Not Priced

Total Brought Forward from Page No. -29- Not Priced

Total Brought Forward from Page No. -30- Not Priced

Carried  to Final  Summary R 212,000.00
Section  No. 3
PRELIMINARIES
Bill  No. 1
PRELIMINARIES
MBH Arch  Pty Ltd

- 3 2 - 
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Item Quantity Rate Amount
No R

BILL  No 1

MASONRY

BRICKWORK

SUPERSTRUCTURE

Brickwork  of  NFP bricks  in  class  II mortar

Half brick walls to 3000mm height

1 Wall numbers 1 to 23 m2 156 228.50 35,646.00

One brick walls to 4000mm height

2 Wall numbers 24 to 27 and 122, 123 m2 100 457.00 45,700.00

Brickwork  reinforcement

3 75mm Wide reinforcement built in horizontally m 468 7.50 3,510.00

4 150mm Wide reinforcement built in horizontally m 117 9.00 1,053.00

Concrete  prestressed  fabricated  lintels

5 110 x 70mm Lintels in lengths not exceeding 3m m 20 55.00 1,100.00

Galvanised  hoop  iron  cramps,  ties,  etc

6 40 x 1,6mm "Tibond" wall tie strips shot pinned to concrete and
with ties bent out and built into brickwork m 50 15.00 750.00

Carried  Forward  to Sectional  Summary:  4 R 87,759.00
Section  No. 4
BUILDING WORKS
Bill  No. 1
MASONRY
MBH Arch  Pty Ltd

- 3 3 - 
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Item Quantity Rate Amount
No R

BILL  No 2

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid under a ten
year guarantee.  Waterproofing to roofs shall be laid to even
falls to outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOORS

One layer  of 375 micron  "Consol  Plastics  Brikgrip  DPC"
embossed  damp  proof  course

1 220mm Wide under walls m 13 72.69 944.97

2 110mm Wide under walls m 56 52.69 2,950.64

Carried  Forward  to Sectional  Summary:  4 R 3,895.61
Section  No. 4
BUILDING WORKS
Bill  No. 2
WATERPROOFING
MBH Arch  Pty Ltd

- 3 4 - 
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Item Quantity Rate Amount
No R

BILL  No 3

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle  board:

Particle board shall comply with the following specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include frames,
transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include
pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or shot pins to brickwork or concrete

Decorative  laminate  finish:  

Laminate finish shall be glued under pressure.  Edge strips
shall be butt jointed at junctions with adjacent similar finish

DOORS

Door  Type 1 - General  Internal  Doors

Semi-solid core flush panel door with 2 x hardwood concealed
edge strips fitted with lock block to one edge clearly marked
and finished both sides with masonite veneer suitable for
painting:

1 (D1a) - 44 mm Door, size 813 x 2032 mm with 300 x 300mm
cut out at bottom for ventilation grille, in aluminium frame. No 46 1,012.50 46,575.00

2 ADD (D1a) No 1 1,012.50 1,012.50

Door  Type 2 - Ablution  Doors

Carried  to Collection R 47,587.50
Section  No. 4
BUILDING WORKS
Bill  No. 3
CARPENTRY AND JOINERY
MBH Arch  Pty Ltd

- 3 5 - 
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Semi-solid core flush panel door with 2 x hardwood concealed
edge strips fitted with lock block to one edge clearly marked
and finished both sides with masonite veneer suitable for
painting:

3 (D2b) - 44 mm Door, size 813 x 2032 mm with 300 x 300mm
cut out at bottom for ventilation grille, in steel frame. No 6 1,138.70 6,832.20

4 (D2c) - 44 mm sliding Door, size 900 x 2090 mm in top track
(measured elsewhere) with 300 x 300mm cut out at bottom for
ventilation grille, in no frame. No Not Priced

5 (D2e) - 44 mm Door, size 762 x 1900 mm undercut at bottom
for ventilation, in steel frame No 3 1,394.41 4,183.23

Door  Type 3 - General  External  and Fire Doors

Solid core flush panel door with 2 x hardwood concealed edge
strips fitted with lock block to one edge clearly marked and
finished both sides with masonite veneer suitable for painting:

6 (D3a) - 44 mm Door, size 813 x 2032 mm in steel frame. No 1 1,287.14 1,287.14

Pelican Systems Pyropanel 48mm single leaf fire door installed
in strict accordance with the manufacturers instructions and in
compliance with SABS 1253 and carrying the relevant SABS
mark for a 60 minute fire rating, size 810 x 2030mm high with
3.6mm treated commercial ply suitable for painting on both
sides, with 100 x 300mm high vision panel with Georgian Wire
fire resistant glass to each leaf including intumescent strip to
top of door, hardwood edges and 1,6mm thick galvanised steel
frame  suitable for 230mm brick wall. (Door ironmongery
elsewhere specified)

7 (D3c) - 48 mm Door, size 813 x 2032 mm single fire door
complete with steel frame. No 2 6,514.16 13,028.32

Door  Type 4 - Procedure  Room  and Theatre  Doors

Solid core flush door with 2 x hardwood concealed edge strips
fitted with 15mm bullnosed hanging and closing styles and
finished both sides with masonite veneer suitable for painting

8 (D4a) - 44 mm Double Door, size 1400 x 2032 mm in
aluminium frame. No 5 2,614.81 13,074.05

Door  Type 5 - Xray Doors

Carried  to Collection R 38,404.94
Section  No. 4
BUILDING WORKS
Bill  No. 3
CARPENTRY AND JOINERY
MBH Arch  Pty Ltd
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Solid sliding door on top track by specialist (measured
elsewhere), with 2mm lead lining compressed between 2 chip
board sides fitted with 32mm aluminium surround, finished both
sides with white laminate veneer suitable for painting: (Supplier:
Medmac Services Tel 011-432-3545

9 (D5a) - 32 mm Door, size 1700mm(W) x 2090mm(H) in no
frame. No Not Priced

10 (D5b) - 32 mm Door, size 1200mm(W) x 2090mm(H) in no
frame. No 1 9,112.51 9,112.51

Door  Type 6 - Sliding  Doors

Semi-solid panel door with 2 x hardwood concealed edge strips
fitted with lock block to one edge clearly marked and finished
both sides with masonite veneer suitable for painting:

11 (D6a) - 44 mm Door, size 1000mm(W) x 2090mm(H) in
plastered reveal No 2 1,614.80 3,229.60

12 (D6b) - 44 mm Door, size 1200mm(W) x 2090mm(H) in
plastered reveal No 1 2,432.70 2,432.70

13 (D6c) - 44 mm Door, size 1400mm(W) x 2090mm(H) in
plastered reveal No 1 2,664.81 2,664.81

Door  Type 7 - Utility  Doors

Semi-solid panel door with 2 x hardwood concealed edge strips
fitted with lock block to one edge clearly marked and finished
both sides with masonite veneer suitable for painting:

14 (D7a) Dark Room - 44 mm Door, size 813mm(W) x
2032mm(H)  in aluminium frame fitted with black out angles acc
to door schedule. No Not Priced

15 (D7d) DB Room - 44 mm Door, size 1613mm(W) x 2032mm(H)
with 300 x 300mm cut out at bottom for ventilation grille,  in
aluminium frame No 1 2,037.41 2,037.41

PELMETS

19mm Thk x 250mm high  "Supa  wood"  to fit  over  sliding
doors  and sliding  gear

16 Over Door Type 2c m 2 88.71 177.42

17 Over Door Type 6a m 3 88.71 266.13

Carried  to Collection R 19,920.58
Section  No. 4
BUILDING WORKS
Bill  No. 3
CARPENTRY AND JOINERY
MBH Arch  Pty Ltd

- 3 7 - 
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18 Over Door Type 6b m 3 88.71 266.13

19 Over Door Type 6c m 3 88.71 266.13

Carried  to Collection R 532.26
Section  No. 4
BUILDING WORKS
Bill  No. 3
CARPENTRY AND JOINERY
MBH Arch  Pty Ltd
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Section  No. 4

Bill  No. 3

CARPENTRY AND JOINERY

COLLECTION

Page Amount
No R

Total Brought Forward from Page No. -35- 47,587.50

Total Brought Forward from Page No. -36- 38,404.94

Total Brought Forward from Page No. -37- 19,920.58

Total Brought Forward from Page No. -38- 532.26

Carried  Forward  to Sectional  Summary:  4 R 106,445.28
Section  No. 4
BUILDING WORKS
Bill  No. 3
CARPENTRY AND JOINERY
MBH Arch  Pty Ltd
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Item Quantity Rate Amount
No R

BILL  No 4

CEILINGS, PARTITIONS AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or pins or shot pinned to brickwork or
concrete

PARTITIONS ETC

"Rhino-Drywall   System   No 1"  steel  stud  partitioning  with
12mm "Rhino  Wallboard"  on both  sides,  filled  with  50mm
thk  mineral  wool  insulation

"Rhino-Drywall"   partitioning   shall  comprise  steel  studding
formed  of  63.5mm  top  and  bottom  tracks  with vertical studs
at maximum  600mm  centres,  friction fitted or pop-riveted to
the top and bottom  tracks  with  similar  additional  vertical
studs as necessary at  abutments, ends, etc and covered as
described with wallboard screwed  to  studding with "Drywall"
screws at maximum 220mm  centres. 12mm Boards are to be
butt jointed and finished with "Rhino" tape and "Readymix D"
jointing compound all in accordance with   the manufacturer's 
instructions.    Intersections  and abutments  are measured
separately  and  descriptions  shall be deemed  to  include any
additional studs, corner beads, jointing compound, tape, etc

Note:  Wall paper and/or paint and varnish finishes are
measured elsewhere

1 Wall number 28 to 121 at 3,0m  high  with  bottom  track
plugged and top track fixed to suspended ceiling tees m 443 687.63 304,620.09

Extra  over  drywalling

2 Extra  over partition 3,0m high for vertical abutment No 51 25.59 1,305.09

3 Extra over partition 3,0m high for corner No 20 51.20 1,024.00

4 Extra  over partition 3,0m high for T-intersection No 63 76.79 4,837.77

5 Extra over partition 3,0m high for fair end No 19 135.19 2,568.61

6 Extra over partitioning 3,0m high for 45 degree corner No Not Priced

Carried  to Collection R 314,355.56
Section  No. 4
BUILDING WORKS
Bill  No. 4
CEILINGS, PARTITIONS AND ACCESS FLOORING
MBH Arch  Pty Ltd
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7 228 X 50mm SAP reinforcing screwed inbetween aluminium
struts by means of 6 qty 6 x 70mm screws as supports for
sanitary ware m 12 87.71 1,052.52

8 Approved silicon sealant in colour to be advised along bottom
of aluminium skirting adjoining floor finished surface m 886 8.78 7,779.08

SMOKE BAFFLES

"BPB  Gypsum  Rhino-Drywall"  or  similarly  approved

"Rhino-Drywall"  smoke baffle partitioning   shall  comprise
steel  studding formed  of  63.5mm  top  and  bottom  tracks
with vertical studs at maximum  600mm  centres,  friction fitted
or pop-riveted to the top and bottom  tracks  with  similar
additional  vertical studs as necessary at  abutments, ends, etc
and covered with 12mm "Rhino Wallboard" on ONE SIDE
ONLY, screwed  to  studding with "Drywall" screws at maximum
220mm  centres and filled with 50mm thk mineral wool
insulation. 12mm Boards are to be butt jointed and left
unfinished. Intersections  and abutments  are measured
separately  and  descriptions  shall be deemed  to  include any
additional studs, corner beads, jointing compound, tape, etc

9 1,5m High above ceiling in areas designated on the Fire
Consultant's drawings m 49 337.40 16,532.60

10 OMIT 1,5m High above ceiling in areas designated on the Fire
Consultant's drawings m -49 337.40 -16,532.60

DOOR FRAMES

11 Aluminium door frame profile around 800-1000x2032 door
openings No 52 373.35 19,414.20

12 Aluminium door frame profile around 1000-1613x2032 door
openings No 5 408.61 2,043.05

SKIRTINGS

75mm High  natural  anodised  Donn  code  1493 aluminium
skirting

13 Fixed  to  bottom  of  dry  wall  partitioning m 956 31.95 30,544.20

Carried  to Collection R 60,833.05
Section  No. 4
BUILDING WORKS
Bill  No. 4
CEILINGS, PARTITIONS AND ACCESS FLOORING
MBH Arch  Pty Ltd
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Section  No. 4

Bill  No. 4

CEILINGS, PARTITIONS AND ACCESS FLOORING

COLLECTION

Page Amount
No R

Total Brought Forward from Page No. -40- 314,355.56

Total Brought Forward from Page No. -41- 60,833.05

Carried  Forward  to Sectional  Summary:  4 R 375,188.61
Section  No. 4
BUILDING WORKS
Bill  No. 4
CEILINGS, PARTITIONS AND ACCESS FLOORING
MBH Arch  Pty Ltd

- 4 2 - 




